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REQUEST FOR PROPOSALS

TRTC-86-2020

Authority Having Jurisdiction
(AHJ)

Date of Advertisement: October 08, 2020
Deadline for Submittal: October 22, 2020

The purpose of this Request for Proposal (RFP) is to secure an Authority Having
Jurisdiction  (AHJ) for Tule River Tribe’s Casino Relocation Project. The Gaming
Authority Board (GAB) requests proposals from qualified individuals/Firms/Consultants to
provide AHJ Services only for this project. The GAB seeks an AHJ well versed in code
compliance, plan review, construction phase plan review, building code inspection
services and an understanding of working with tribes. Must list experience including AHJ
Services provided for other Native American Tribes, and for gaming/hospitality
operations.

Scope of Services:

Tule River Indian Tribe owns Eagle Mountain Casino which is located 15 miles from
Porterville on reservation land off Highway 190. The Tule River Tribe will relocate the
casino to tribal property near the Porterville Airport. The relocation site is 40 acres, which
have been owned by the tribe since 1990. The program consists of the following:

1. New Casino - The proposed casino will be 174,000 square feet
a. 1750 Slot Machines
b. 20 Blackjack Tables
c. No Poker or Bingo
d. Sports bar and new dining venues
2. Hotel - The plan includes 83,000 square feet
a. 125-room hotel
b. Restaurants
c. Meetingrooms
3. Event Center - 29,000-sgaure feet
a. 2,000seats
b. Space will host concerts and trade shows.

Scope-of-Work:

The AHJ consultant shall provide all Building Official Services including plan review services to
verify that the design documents are in compliance with applicable provisions of the current Tribe
adopted building codes. Plan reviews shall include review of the Life Safety, Structural,
Accessibility, Mechanical Plumbing, Electrical, and Energy aspects of the proposed designs to
verify substantial compliance of the design documents with the applicable codes. Plan reviews will



also include review for compliance with applicable Green code and Fire code requirements. All
site-civil improvements shall also be plan reviewed for compliance with applicable codes and
standards.

The AHJ consultant shall perform inspections of all aspects of the project to ensure all portions of
the project are constructed in compliance with the approved project documents and applicable
building and fire code requirements and standards throughout the course of construction. The
consultant shall keep records of the inspections requested by the contractor’s and provide written
notice of items requiring correction to the contractor, project manager and Tribal representative.
The consultant’s inspection staff shall verify that all special inspections and material tests as
required by the approved project plans are being performed by the special inspection agency and
that all special inspections and testing results are in compliance with the project drawings and
specification. The consultant shall receive all special inspection reports from the special inspection
agency and attach these reports to the inspection results before closing out an inspection as being
complete and the work as having been completed in a compliant manner. The consultant shall
reinspect the work requiring correction as requested by the contractor as necessary until the work
is found to be in compliance with the approved project documents and applicable building codes
and standards. Once the work is found to be completed in a compliant manner the consultant shall
inform the contractor in writing that that portion of the work is accepted.

2016 California Building Code

2016 California Green Building Code

2016 California Mechanical Code

2016 California Plumbing Code

2016 California Electrical Code

2016 California Energy Standards

Local Public Works and Building Code Amendments and Regulations as required

Scope-of-Services:
The Scope-of-Services for Construction-Phase plan review must consist of the following:

1. Plan review for building code compliance of Construction-Phase documents
submitted for our review by the owner’s representatives, contractor or project
designers including review of Deferred Approval items, Responses to RFI’s which
modify the approved project design documents and/or have code related impacts
to the projects design, Bulletins, Change Orders and other post-approval
construction documents for the subject project. Plan review services include review
of applicable architectural, structural, plumbing, mechanical, electrical, site civil and
grading components related to the deferred approval or specific design
modification.

2. Preparation of review letters identifying specific elements of the proposed designs
that do not comply with the applicable provisions of the noted building codes.

3. Teleconferencing and/or meetings with the design team to resolve construction
phase plan review issues.

4. We understand two (2) sets of hard copies as well as digital copies of drawings,
energy calculations, electrical load calculations, structural calculations, truss
calculations, hydrology calculations, geotechnical report and specifications for
applicable portions of the project being modified will be provided for our use for
plan review purposes. All Construction-Phase plan review comment letters will be
issued to the design team and other designated individuals in PDF electronic
format.

The Scope-of-Services during construction shall include all code required inspections:

1. Inspection of all facets of the construction process as outlined in the applicable codes to



ensure conformance with the plans, specifications and codes as identified in the
construction documents.

2. The consultant shall keep complete records of all inspections requested and the results of
those inspections along with an electronic record that will be made available to the Tribe
both during and after the completion of the construction.

3. At the conclusion of the Construction-Phase , two (2) sets of applicable final
reviewed drawings, supporting structural calculations, energy calculations,
geotechnical report, truss calculations, specifications, etc. and any other required
documents associated with the specific revision or change to the projects design
will be submitted directly to the Eagle Mountain Casino and Hotel Project
management team for distribution to the contractor.

4. Preparation of a final review letter addressed to the Eagle Mountain Casino and
Hotel Project management team indicating that revised plans and construction
for the specific portion of the project were reviewed and found to comply with
the above referenced building codes.

Proposal Requirements:

1. One (1) printed copy and one (1) USB copy of the proposal should

be delivered in a sealed envelope to: Procurement at Tule River

Tribal Council by October 22, 2020 by 5:00 pm.

Letter of Interest.

Provide three (3) references of previous work.

Team List and qualifications of whom will be assisting with the work for the Tribe.
A fee proposal. Identify Reimbursable Amount for Jobsite visits as well.

Signed suspension and debarment form (attachment 1).
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Selection Process:

1. The Gaming Authority Board will review all proposals and rate each based
on the following criteria:

Responsiveness to the RFP

Ability to provide services

Experience of the firm

Additional services and associated costs

Industry knowledge

Expertise to respond to the need for telephone, email and ad hoc meetings
Reporting ability
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2. The Gaming Authority Board may request finalist interviews before
making its final selection.

Submission of Proposal

One (1) printed copy and one USB drive copy of the proposal shall be submitted.
Attachment 1 shall be included in the packet regarding suspension and debarment. All
proposals must be submitted in a sealed envelope or box. Proposals shall remain
confidential until the Advisory Board has reviewed all proposals, finalist interviews have
been scheduled and the intent to award a contract has been made.



Proposals shall be submitted
to: TuleRiverTribal

Council

Gaming Authority
Board Attn: Corina
Harris, Procurement
Director 340 N.
Reservation Road
Porterville, CA93257

We realize the RFP is an extensive review of information, however, we feel it is both
necessary and appropriate given the need to continue to leave no stones unturned

related to the overall cost, services and adequacy of our goals as a Tribe and for the
Tribe.

For additional information, please contact: Corina Harris at (559)781-4271 extension
1042 or email: corina.harris@tulerivertribe-nsn.gov, and Robert Martinez at
rXm@summit-pm.com




Attachment 1

TULE RIVER TRIBAL COUNCIL CERTIFICATION REGARDING
DEBARMENT, SUSPENSION AND OTHER RESPONSIBILITY
MATTERS

The prospective participant certifies to the best of its knowledge and belief that it and its principals:

1.

Are not presently debarred, suspended, proposed for debarment, declared ineligible, or
voluntarily excluded from covered transactions by any Federal department oragency;

Have not within a three year period preceding this proposal been convicted of or had a civil
judgment rendered against them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain. or performing a public (Federal, Federal or
local) transaction or contract under a public transaction; violation of Federal or Federal
antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification or
destruction of records, making false statements, or receiving stolenproperty;

Are not presently indicted for or otherwise criminally or civilly charged by agovernment
entity (Federal, Federal or local) with commission of any of the offenses enumerated in
paragraph (2) of this certification; and

Have not within a three-year period preceding this application/proposal had one ormore
public transactions (Federal, Federal or local) terminated for cause ordefault.

I understand that a false statement on this certification may be grounds for rejection of this
proposal or termination of the award. In addition, under 18 U.S.C. Sec. 1001, a false statementmay
result in a fine of up to $10,000 or imprisonment for up to 5 years, orboth.

Name of Firm Submitting Bid

Signature and Title of Authorized Official Date

I am unable to certify to the above statements. Attached is my explanation.

Prime or Subcontractor's Name:

Telephone Number:

Submit to:
Phone (559) 781-4271 Fax (559) 781-4610 P.O. BOX 589, Porterville, CA 93257



